



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
CORDILLERA ADMINISTRATIVE REGION (CAR)
WANGAL, LA TRINIDAD, BENGUET

SUPPLEMENTAL / BID BULLETIN NO. 2
November 21, 2022

CW-MP-36-2023/TUBOY COMMUNAL IRRIGATION SYSTEM

This addendum is being issued to inform all prospective bidders for the above-named contract of the following rectifications.

	Rectification
Amount in words and figures of the Approved Budget for the Contract stated in the Invitation to Bid	<i>Three Million Six Hundred Forty-Four Thousand Six Hundred Thirteen Pesos and Ninety-Four Centavos (Php 3,644,613.94)</i>
Bid Data Sheet item no. 15.1	The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts: a The amount of not less than <u>Php 72,892.28</u> , if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; b The amount of not less than <u>Php 182,230.70</u> , if bid security is in Surety Bond.
Instructions to Bidders item no. 2.1	The GOP through <i>General Appropriation Act 2023 under RESTO</i> in the amount of Four Million Pesos (Php 4,000,000.00) .
Bill of Quantities	Please see the attached Bill of Quantities.

For the guidance and information of all concerned.


FRANK F. FANGED, Ph.D.
BAC Vice Chairperson

Section VIII. Bill of Quantities

Project Identification Number:

CW – MP –36- 2023

Project Name:

TUBOY COMMUNAL IRRIGATION SYSTEM

Location:

BANAWEL, NATONIN, MOUNTAIN PROVINCE

DESCRIPTION	QTY	UNIT	AMOUNT
I. CANALIZATION WORKS			
A. Common Excavation	27.07	cu.m.	5,684.70
B. Grouted Riprap	44.20	cu.m.	555,612.56
C. Rubble Masonry	2.40	cu.m.	34,593.87
D. 211 kg/sq.cm reinforced concrete Barrel	45.03	cu.m.	1,373,583.86
E. Demolition of Dilapilated Concrete Barrel	39.33	cu.m.	126,250.47
F. Other Materials and Accessories			
3" Ø X 3M PVC Pipe	10	pcs	6,500.00
II. CANAL STRUCTURES			
A. Structure Excavation	16.57	cu.m.	4,349.63
B. Solid Rock Excavation	5.71	cu.m.	12,219.64
C. 211 kg. / sq.cm Concrete	17.84	cu.m.	544,033.33
D. Rubble Masonry	53.96	cu.m.	777,785.37
E. Other Materials and Accessories			
Fabricated Trash Rack	2	pcs	1,300.00
16mm Ø RSB Trash Rack	13	pcs	8,710.00
8mm x 65mm x 65mm x 6m Angle Bar	2	pcs	2,300.00
1/2" x 10" Anchor Bolts with Nuts	34	pcs	14,280.00
III. TEMPORARY WORKS			
A. Project Billboard	1	lot	7,269.81
B. Emergency Quarantine Facility	1	lot	84,132.71
C. Construction Safety and Health	3,361.00	man-days	86,007.99
APPROVED BUDGET FOR THE CONTRACT			3,644,613.94